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Abstract of Bids Bidder: Bidder:
Pro_ject No: F-0089(207)502 Engineer's Estimate TBP CONSTRUCTION INC HAWKER ENTERPRISES LLC
Project Name: US-89; SWAN CREEK BOX CULVERT 506 WEST DEE DRIVE KYLE HAWKER
Desc of Construction: SCOPE & DESIGN FOR CULVERT REPAIR & EXTENSION P O Box 186 PO BOX 911747
Estimate Completion date on or before 05/01/2010 Garden City,UT 84028 ST. GEORGE,UT 84791
County: RICH (33)
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
10 - ROADWAY
1 012850010 Mobilization 1 Lump 21,000.00 21,000.00 14,062.00 14,062.00 31,500.00 31,500.00
2 013150010 Public Information Services 1 Lump 2,000.00 2,000.00 4,800.00 4,800.00 2,625.00 2,625.00
3 015540005 Traffic Control 1 Lump 9,500.00 9,500.00 8,500.00 8,500.00 23,493.75 23,493.75
4 015710025 Check Dam (Fiber Roll) 590 ft 6.00 3,540.00 3.00 1,770.00 3.15 1,858.50
5 015720020 Dust Control and Watering 40 1000 gal 10.00 400.00 6.00 240.00 36.75 1,470.00
6 017210010 Survey 1 Lump 4,000.00 4,000.00 3,250.00 3,250.00 2,395.00 2,395.00
7 020560005 Borrow (Plan Quantity) 175 cuyd 15.00 2,625.00 18.00 3,150.00 27.12 4,746.00
8 020560015 Granular Borrow (Plan Quantity) 275 cuyd 30.00 8,250.00 18.00 4,950.00 39.00 10,725.00
9 022210075 Remove Guardrail 100 ft 3.00 300.00 4.00 400.00 1.58 158.00
10 023160020 Roadway Excavation (Plan Quantity) 315 cuyd 22.00 6,930.00 15.00 4,725.00 3.15 992.25
11 02316020P Remove, Stockpile and Replace Stree 1 Lump 6,000.00 6,000.00 3,600.00 3,600.00 1,000.00 1,000.00
Material(Est. Lump Qty: 200 cu yd)
12 02377000* Dewatering 1 Lump 5,000.00 5,000.00 79,800.00 79,800.00 12,600.00 12,600.00
13 027210020 Untreated Base Course (Plan Quantit 115 cuyd 40.00 4,600.00 23.00 2,645.00 45.15 5,192.25
14 02741050* HMA - 1/2 inch 140 Ton 120.00 16,800.00 123.00 17,220.00 147.26 20,616.40
15 027650050 Pavement Marking Paint 36 gal 40.00 1,440.00 110.00 3,960.00 52.50 1,890.00
16 027890010 Asphalt Slurry Seal Coat 1300 sqyd 5.00 6,500.00 8.25 10,725.00 7.12 9,256.00
17 028410030 W-Beam Guardrail Transition Element 4 Each 2,100.00 8,400.00 2,088.00 8,352.00 2,047.50 8,190.00
18 028410087 W-Beam Guardrail 84 inch Wood Pos 100 ft 20.00 2,000.00 17.50 1,750.00 17.33 1,733.00
19 028410090 W-Beam Guardrail Anchor Type 1 2 Each 700.00 1,400.00 650.00 1,300.00 630.00 1,260.00
20 028430040 Crash Cushion Type H 2 Each 2,200.00 4,400.00 2,000.00 4,000.00 1,995.00 3,990.00
21 029110015 Wood Fiber Mulch 8 1000sqft 80.00 640.00 74.00 592.00 58.50 468.00
22 029120050 Strip, Stockpile, and Spread Topsoil (| 900 sqyd 3.00 2,700.00 2.00 1,800.00 231 2,079.00
Quantity)
23 029220040 Broadcast Seed 8 1000sqft 60.00 480.00 46.00 368.00 29.40 235.20
24 02988000* Relocate Waterline 1 Lump 5,000.00 5,000.00 14,000.00 14,000.00 10,500.00 10,500.00
25 02988001* Relocate Sanitary Sewer 1 Lump 5,000.00 5,000.00 14,000.00 14,000.00 13,125.00 13,125.00
Subtotal 128,905.00 209,959.00 172,098.35
20 - STRUCTURES D-391W
26 02221010* Remove Box Culvert (End Sections) 1 Lump 15,000.00 15,000.00 6,790.00 6,790.00 6,825.00 6,825.00
27 02229000* Temporary Retaining Walls 1 Lump 10,000.00 10,000.00 5,000.00 5,000.00 12,600.00 12,600.00
28 032110010 Reinforcing Steel - Coated (Plan Qua 21066 Ib 191 40,236.06 1.00 21,066.00 1.22 25,700.52
29 03310001P Structural Concrete(Est. Lump Qty: 1 1 Lump 106,000.00 106,000.00 44,026.00 44,026.00 80,000.00 80,000.00
yd)
Subtotal 171,236.06 76,882.00 125,125.52
40 - SIGNING
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No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
30 028910100 Sign Type A-2, 24 inch X 18 inch 2 Each 80.00 160.00 162.00 324.00 94.50 189.00
31 028910270 Remove Sign Less Than 20 Square F 2 Each 60.00 120.00 150.00 300.00 105.00 210.00
32 028910305 Small Sign Tubular Steel Post Base (| 2 Each 200.00 400.00 180.00 360.00 52.50 105.00
33 028910360 Sign Post P2 2 Each 100.00 200.00 160.00 320.00 78.75 157.50
Subtotal 880.00 1,304.00 661.50
75 - MISC BID

34 02373010P Loose Riprap, D50= 6 inch (Contingel 20 cuyd 100.00 2,000.00 55.00 1,100.00 57.75 1,155.00
Subtotal 2,000.00 1,100.00 1,155.00

109 - INNOVATIVE CONTRACTING
35 00221000* Contract Time/Time Segment 1 FIXED $450.00 Cald 1Cald 450.00 44 Cald 19,800.00 35Cald 15,750.00
36 00221001* Contract Time/Time Segment 2 FIXED $450.00 Cald 1Cald 450.00 20 Cald 9,000.00 10 Cald 4,500.00
Subtotal 900.00 28,800.00 20,250.00
A(Contract Amount): 303,021.06 289,245.00 299,040.37
Innovative Contracting: 900 28,800 20,250
A+Innovative Contracting(Bid Amount for Award Considerations): 303,921.06 318,045.00 319,290.37
Percent of Engineer's Estimate: 95.45 % 98.69 %
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Abstract of Bids Bidder: Bidder:
Pro_ject No: F-0089(207)502 Engineer's Estimate LYNDON JONES CONSTRUCTION FLARE CONSTRUCTION, INC. &
Project Name: US-89; SWAN CREEK BOX CULVERT P O BOX 329 SUBSIDIARY
Desc of Construction: SCOPE & DESIGN FOR CULVERT REPAIR & EXTENSION COALVILLE,UT 84017 300 NO. INDUSTRIAL RD.
Estimate Completion date on or before 05/01/2010 P.O. BOX 130
County: RICH (33) COALVILLE,UT 84017
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
10 - ROADWAY
1 012850010 Mobilization 1 Lump 21,000.00 21,000.00 20,000.00 20,000.00 50,150.00 50,150.00
2 013150010 Public Information Services 1 Lump 2,000.00 2,000.00 2,500.00 2,500.00 1,052.62 1,052.62
3 015540005 Traffic Control 1 Lump 9,500.00 9,500.00 15,000.00 15,000.00 38,450.00 38,450.00
4 015710025 Check Dam (Fiber Roll) 590 ft 6.00 3,540.00 2.50 1,475.00 2.35 1,386.50
5 015720020 Dust Control and Watering 40 1000 gal 10.00 400.00 20.00 800.00 3.55 142.00
6 017210010 Survey 1 Lump 4,000.00 4,000.00 2,500.00 2,500.00 4,250.00 4,250.00
7 020560005 Borrow (Plan Quantity) 175 cuyd 15.00 2,625.00 25.00 4,375.00 47.50 8,312.50
8 020560015 Granular Borrow (Plan Quantity) 275 cuyd 30.00 8,250.00 35.00 9,625.00 59.90 16,472.50
9 022210075 Remove Guardrail 100 ft 3.00 300.00 2.00 200.00 6.30 630.00
10 023160020 Roadway Excavation (Plan Quantity) 315 cuyd 22.00 6,930.00 30.00 9,450.00 33.30 10,489.50
11 02316020P Remove, Stockpile and Replace Stree 1 Lump 6,000.00 6,000.00 6,000.00 6,000.00 7,480.00 7,480.00
Material(Est. Lump Qty: 200 cu yd)
12 02377000* Dewatering 1 Lump 5,000.00 5,000.00 40,000.00 40,000.00 138,340.00 138,340.00
13 027210020 Untreated Base Course (Plan Quantil 115 cuyd 40.00 4,600.00 40.00 4,600.00 115.00 13,225.00
14 02741050* HMA - 1/2 inch 140 Ton 120.00 16,800.00 138.60 19,404.00 120.00 16,800.00
15 027650050 Pavement Marking Paint 36 gal 40.00 1,440.00 52.50 1,890.00 53.00 1,908.00
16 027890010 Asphalt Slurry Seal Coat 1300 sqyd 5.00 6,500.00 6.77 8,801.00 6.85 8,905.00
17 028410030 W-Beam Guardrail Transition Element 4 Each 2,100.00 8,400.00 2,050.00 8,200.00 2,070.00 8,280.00
18 028410087 W-Beam Guardrail 84 inch Wood Pos 100 ft 20.00 2,000.00 17.50 1,750.00 17.50 1,750.00
19 028410090 W-Beam Guardrail Anchor Type 1 2 Each 700.00 1,400.00 630.00 1,260.00 640.00 1,280.00
20 028430040 Crash Cushion Type H 2 Each 2,200.00 4,400.00 2,000.00 4,000.00 2,015.00 4,030.00
21 029110015 Wood Fiber Mulch 8 1000sqft 80.00 640.00 58.80 470.40 59.50 476.00
22 029120050 Strip, Stockpile, and Spread Topsoil (| 900 sqyd 3.00 2,700.00 7.04 6,336.00 4.25 3,825.00
Quantity)
23 029220040 Broadcast Seed 8 1000sqft 60.00 480.00 29.40 235.20 30.00 240.00
24 02988000* Relocate Waterline 1 Lump 5,000.00 5,000.00 20,000.00 20,000.00 14,865.00 14,865.00
25 02988001* Relocate Sanitary Sewer 1 Lump 5,000.00 5,000.00 24,000.00 24,000.00 14,865.00 14,865.00
Subtotal 128,905.00 212,871.60 367,604.62
20 - STRUCTURES D-391W
26 02221010* Remove Box Culvert (End Sections) 1 Lump 15,000.00 15,000.00 5,000.00 5,000.00 15,150.00 15,150.00
27 02229000* Temporary Retaining Walls 1 Lump 10,000.00 10,000.00 16,500.00 16,500.00 41,000.00 41,000.00
28 032110010 Reinforcing Steel - Coated (Plan Qua 21066 Ib 191 40,236.06 0.90 18,959.40 1.18 24,857.88
29 03310001P Structural Concrete(Est. Lump Qty: 1 1 Lump 106,000.00 106,000.00 70,000.00 70,000.00 80,800.00 80,800.00
yd)
Subtotal 171,236.06 110,459.40 161,807.88
40 - SIGNING
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FLARE CONSTRUCTION, INC. &

Project Name: US-89; SWAN CREEK BOX CULVERT P O BOX 329 SUBSIDIARY
Desc of Construction: SCOPE & DESIGN FOR CULVERT REPAIR & EXTENSION COALVILLE,UT 84017 300 NO. INDUSTRIAL RD.
Estimate Completion date on or before 05/01/2010 P.O. BOX 130
County: RICH (33) COALVILLE,UT 84017
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
30 028910100 Sign Type A-2, 24 inch X 18 inch 2 Each 80.00 160.00 89.25 178.50 135.00 270.00
31 028910270 Remove Sign Less Than 20 Square F 2 Each 60.00 120.00 105.00 210.00 45.75 91.50
32 028910305 Small Sign Tubular Steel Post Base (I 2 Each 200.00 400.00 26.25 52.50 315.00 630.00
33 028910360 Sign Post P2 2 Each 100.00 200.00 78.75 157.50 105.00 210.00
Subtotal 880.00 598.50 1,201.50
75 - MISC BID
34 02373010P Loose Riprap, D50= 6 inch (Contingel 20 cuyd 100.00 2,000.00 100.00 2,000.00 89.30 1,786.00
Subtotal 2,000.00 2,000.00 1,786.00
109 - INNOVATIVE CONTRACTING
35 00221000* Contract Time/Time Segment 1 FIXED $450.00 Cald 1Cald 450.00 30 Cald 13,500.00 41 Cald 18,450.00
36 00221001* Contract Time/Time Segment 2 FIXED $450.00 Cald 1Cald 450.00 6 Cald 2,700.00 12 Cald 5,400.00
Subtotal 900.00 16,200.00 23,850.00
A(Contract Amount): 303,021.06 325,929.50 532,400.00
Innovative Contracting: 900 16,200 23,850
A+Innovative Contracting(Bid Amount for Award Considerations): 303,921.06 342,129.50 556,250.00
Percent of Engineer's Estimate: 107.56 % 175.70 %



